SUMMARY DEPARTMENT OF TRANSPORTATI ON

STATE OF CALI FORNI A

I N ORANGE COUNTY I N TUSTI N FROM
0.3 KM SQUTH 17TH STREET
OVERCROSSI NG TO 0.3 KM NORTH OF
17TH STREET OVERCROSSI NG

Bl D OPENI NG DATE
CONTRACT NUMBER
12- ORA-55-11.6/12.0

RESURFACE EXI STI NG H G-MAY

CONTRACT CODE "A '
71 CONTRACT | TEMS

FEDERAL Al D ACST- P055-(044)E

PH PO55- ( 044) E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 2 ENG NEERS EST

PROGRAM ELEMENTS

2,316, 145. 50
Bl DDER | D

2,506, 300. 00

2,677,479.75

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 190, 154. 50 PERCENT OVER EST 8.21

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY 951 674-7352

I NC 00720483

26320 LESTER Cl RCLE FAX 951 674-7495

CORONA CA 92883

H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775

133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



12- 0F2604
12- ORA-55-1
06/ 09/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
06/ 13/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
I NDUSTRY CA

ALL AMERI CAN ASPHALT
CORONA CA

ECOLOGE C
TEMECULA CA

J F L ELECTRIC
LOS ANGELES CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

R AND D STEEL
COVPTON CA

STATEW DE SAFETY AND SI GNS
PONAY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

I TEM5 13 AND 53 THRU 55

| TEMS 35 THRU 44

| TEM5 32 AND 33

| TEMS 68 THRU 70

| TEM 23

| TEMS 56 THRU 58 ( PARTI AL)

ITEMS 3, 5, 7, 11, 16 THRU 19, 46 THRU 48 AND 52

I TEMS 6, 8, 14, 15 AND 59 THRU 67



12- 0F2604 Bl D245

12- ORA-55-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

06/ 09/ 05 06/ 13/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE | TEMS 13, 53 AND 54 ( PARTI AL)
CI TY OF | NDUSTRY CA
CCP | TEMS 40, 49 AND 50 (PARTI AL)
COTTONVOOD CA
CALI FORNI A TRAFFI C MAI NTENANCE ITEMS 6, 8, 14, 15 AND 59 THRU 67 ( PARTI AL)
BURBANK CA
ECOLOGE C | TEMS 32 AND 33 ( PARTI AL)
TEMECULA CA
MOCRE ELECTRI C | TEMS 68 AND 69 ( PARTI AL)
CORONA CA
PAVEMENT RECYCLI NG | TEM 23
Rl VERSI DE CA
R AND D STEEL | TEMS 56 THRU 58 (PARTI AL)

COVPTON CA



12- 0F2604 Bl D245

12- ORA-55-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 09/ 05 06/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 500. 00 8, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 9, 000. 00 9, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 242,513. 00 242,513. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 5 90. 00 450. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 12, 400 .70 8, 680. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 40. 00 560. 00
8 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 2,290 3.50 8, 015. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 9, 500. 00 28, 500. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 150 70. 00 80, 500. 00
11 129100 TEMPORARY CRASH CUSH ON MODULE EA 28 285. 00 7, 980. 00
12 129150 TEMPORARY TRAFFI C SCREEN M 1, 040 12. 00 12, 480. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 71 48. 00 3, 408. 00
14 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,990 2.50 7,475.00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 3,920 1.20 4,704. 00
16 150742 REMOVE ROADSI DE SI GN EA 1 225. 00 225.00
17 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 120. 00 120. 00
18 150747 REMOVE ROADSI DE SI GN EA 2 120. 00 240. 00
( STRAP AND SADDLE BRACKET METHOD)
19 150748 REMOVE ROADSI DE SI GN PANEL EA 1 120. 00 120. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 520 11.00 5, 720. 00
21 034492 REMOVE SLOTTED PI PE M 130 70. 00 9, 100. 00
22 152430 ADJUST | NLET EA 12 2,250. 00 27,000. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 700 4.50 30, 150. 00
24 034493 REMOVE ROCK BLANKET M 49 92. 00 4, 508. 00
25 034494 REMOVE CONCRETE BARRI ER ( TYPE 50D) M 36 157. 00 5, 652. 00
26 153231 REMOVE CONCRETE BARRI ER ( TYPE 50C) M 460 88. 00 40, 480. 00
27 034495 REMOVE CONCRETE BARRI ER ( TYPE 50E) M 61 111. 00 6, 771. 00
28 155003 CAP | NLET EA 6 1, 750. 00 10, 500. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
30 190101 ROADWAY EXCAVATI ON VB 57 180. 00 10, 260. 00
31 198001 | MPORTED BORROW VB 920 37.00 34, 040. 00
32 200114 ROCK BLANKET M 870 90. 00 78, 300. 00
33 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
34 260201 CLASS 2 AGCGREGATE BASE VB 28 250. 00 7, 000. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 5, 590 90. 00 503, 100. 00
36 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,310 90. 00 117, 900. 00



12- 0F2604 Bl D245

12- ORA- 55- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 09/ 05 06/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 390160 ASPHALT CONCRETE ( TYPE B) TONN 26 100. 00 2, 600. 00
38 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 2,610 100. 00 261, 000. 00
39 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 50 425.00 21, 250. 00
REI NFORCI NG FABRI C)
40 393001 PAVEMENT REl NFORCI NG FABRI C MR 6, 700 3.00 20, 100. 00
41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 180 25. 00 4, 500. 00
AREA)
42 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 210 12.00 2,520. 00
43 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 160 12. 00 1, 920. 00
44 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 110 12.00 1, 320. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) V] 7.2 1, 900. 00 13, 680. 00
46 (F) 562004 METAL (RAIL MOUNTED SI GN) KG 195 24. 00 4, 680. 00
47 (S) 566011 ROADSI DE SI GN - ONE POST EA 1 450. 00 450. 00
48 (S) 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 225. 00 450. 00
METHOD)
49 650075 600 MM REI NFORCED CONCRETE Pl PE M 120 520. 00 62, 400. 00
50 703233 GRATED LI NE DRAI N M 36 235. 00 8, 460. 00
51 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 432 6. 50 2, 808. 00
52 820107 DELI NEATOR ( CLASS 1) EA 21 50. 00 1, 050. 00
53 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 150 120. 00 18, 000. 00
54 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 1 4, 000. 00 4, 000. 00
55 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 3, 000. 00 6, 000. 00
56 839704 CONCRETE BARRI ER ( TYPE 60D) M 88 260. 00 22, 880. 00
57 839712 CONCRETE BARRI ER ( TYPE 60SC) M 440 360. 00 158, 400. 00
58 839713 CONCRETE BARRI ER ( TYPE 60SE) M 80 675. 00 54, 000. 00
59 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 26 57. 00 1, 482. 00
60 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 500 1. 50 8, 250. 00
61 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 7.00 1, 260. 00
62 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 2.50 450. 00
(BROKEN 3.66 M- 0.92 M
63 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 190 1. 00 3, 190. 00
(BROKEN 10.98 M- 3.66 M
64 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 99 1. 00 99. 00
(BROKEN 5.18 M- 2.14 M
65 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 410 2.50 1, 025. 00
(BROKEN 10.98 M- 3.66 M
66 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 920 2.50 2, 300. 00
67 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 850 4.50 3, 825. 00



12- 0F2604 Bl D245

12- ORA-55-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 09/ 05 06/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 (S) 860401 LI GHTI NG LS LUMP SUM 32, 500. 00 32, 500. 00
69 (S) 034496 COMMUNI CATI ON SYSTEM LS LUWVP SUM 170, 000. 00 170, 000. 00
70 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 17 1, 100. 00 18, 700. 00
71 999990 MOBI LI ZATI ON LS LUWVP SUM 240, 600. 00 240, 600. 00

TOTAL 2,506, 300. 00



12- 0F2604 Bl D245

12- ORA-55-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 09/ 05 06/ 13/ 05
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 5, 000. 00 5000. 00

3 47, 000. 00 47000. 00

4 97, 100. 00 97100. 00

5 300. 00 1500. 00

6 1.50 18600. 00

7 50. 00 700. 00

8 2.50 5725. 00

9 15, 000. 00 45000. 00
10 70. 00 80500. 00
11 500. 00 14000. 00
12 12. 00 12480. 00
13 45. 00 3195. 00
14 3. 00 8970. 00
15 1.00 3920. 00
16 200. 00 200. 00
17 200. 00 200. 00
18 200. 00 400. 00
19 150. 00 150. 00
20 20. 00 10400. 00
21 100. 00 13000. 00
22 500. 00 6000. 00
23 5. 00 33500. 00
24 50. 00 2450. 00
25 150. 00 5400. 00
26 160. 00 73600. 00
27 200. 00 12200. 00
28 500. 00 3000. 00
29 5, 000. 00 5000. 00
30 55. 00 3135. 00
31 60. 00 55200. 00
32 95. 00 82650. 00
33 29, 100. 00 29100. 00
34 200. 00 5600. 00
35 110. 00 614900. 00
36 110. 00 144100. 00
37 200. 00 5200. 00
38 110. 00 287100. 00
39 900. 00 45000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70

71
TOT

12- 0F2604

12- ORA-55-1
06/ 09/ 05
SECOND

Bl D AMOUNT
5. 00 33500. 00
100. 00 18000. 00
20. 00 4200. 00
20. 00 3200. 00
20. 00 2200. 00
2,500. 00 18000. 00
40. 00 7800. 00
350. 00 350. 00
350. 00 700. 00
350. 00 42000. 00
450. 00 16200. 00
8. 00 3456. 00
50. 00 1050. 00
140. 00 21000. 00
4,100. 00 4100. 00
2,975. 00 5950. 00
200. 00 17600. 00
410. 00 180400. 00
435. 00 34800. 00
50. 00 1300. 00
1.25 6875. 00
2.50 450. 00
2.50 450. 00
1.25 3987. 50
1.25 123.75
2.25 922. 50
2.00 1840. 00
3. 00 2550. 00
24,500. 00 24500. 00
161, 750. 00 161750. 00
1, 350. 00 22950. 00
249, 100. 00 249100. 00
2,677,479.75

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 8
06/ 13/ 05



